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REQUEST FOR QUALIFICATIONS  

SBC PROJECT NO.:361/010-02-2017 

AMENDMENT # One 

FOR Chattanooga RC Building 0001A Renovation 

DATE: 4-8-20 

 

RFQ SBC Project No.: 361/010-02-2017 IS AMENDED AS FOLLOWS: 

 

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates.  Any event, time, or date containing 

revised or new text is highlighted. 

 

EVENT 

TIME 

(Central 

Time) 

DATE UPDATED / CONFIRMED 

1  RFQ Issued  4/2/20 CONFIRMED 

2  Disability Accommodation Request Deadline  4/3/20 CONFIRMED 

3  Pre-response Conference 2PM 4/15/20 UPDATED 

4  Notice of Intent to Respond Deadline  4/16/20 
UPDATED 

5  Written Questions & Comments Deadline 2PM 4/21/20 
UPDATED 

6  
State Response to Written Questions & 

Comments 
 4/24/20 

UPDATED 

7  RFQ Response Deadline 2PM 5/5/20 
UPDATED 

8  State Completion of Response Evaluations  5/12/20 
UPDATED 

9  State Issues Evaluation Notice  5/15/20 
UPDATED 

10  
End of 7-Day Wait Period for Consideration 

of Protest 
 5/22/20 

UPDATED 

11  Anticipated Bid Date  6/19/20 CONFIRMED 

12  Anticipated Contract Start  8/21/20 CONFIRMED 

 

 
 

2. Add the following in RFQ section 1.1 
 

All parties considering attending the Pre-Response Conference will be responsible for ensuring they do not 

have a fever, been around someone exhibiting symptoms of the COVID – 19 virus, or come in contact with 

someone exhibiting they symptoms.  All individuals entering the facility will be required to provide and wear 

the proper protective equipment at the minimum the wearing of gloves and a face shield. No more than 
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four individuals at a time will be allowed into the facility and each one will exercise the six foot social 

distancing guidelines.   

 

 


